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Statement of Work 

 

I. Title: Clean Air Act-Related Literature Search and Synthesis Report 

 

Contractor Name:  Industrial Economics, Inc. 

 Contract #:  EP-D-14-032 

 WA #: 2-20 

 

II. Work Assignment Manager (WAM):  

  

Robin Langdon 

 U.S. Environmental Protection Agency 

 Office of Air Quality Planning and Standards 

 Health and Environmental Impacts Division 

Air Economics Group, C439-02 

 Research Triangle Park, NC 27711 

 Phone:  (919) 541-5695 

  

Alternate WAM  

Darryl Weatherhead 

 U.S. Environmental Protection Agency 

 Office of Air Quality Planning and Standards 

 Health and Environmental Impacts Division 

Air Economics Group, C439-02 

 Research Triangle Park, NC 27711 

 Phone:  (919) 541-2270 

  

III. Background:  

 

Section 109(d)(2)(A) states that the Administrator shall … “appoint an independent 

scientific review committee composed of seven members including at least one member 

of the National Academy of Sciences, one physician, and one person representing State 

air pollution control agencies.”  Clean Air Act Section 109(d)(2)(C) states that such 

committee shall … (iv)  “advise the Administrator of any adverse public health, welfare, 

social, economic, or energy effects which may result from various strategies for 

attainment and maintenance of such national ambient air quality standards.”  The 

purposes of the current work assignment (WA) are to (i) conduct a literature search in the 

public health, economics, and other relevant literature to help gain a better understanding 

of the strength of the existing evidence on potential adverse effects of implementation 

strategies, and (ii) prepare a synthesis report organized by potential adverse effects 

category that would provide an interpretation of the literature and offer conclusions from 

this literature regarding possible adverse effects from attainment and maintenance of the 

national ambient air quality standards (NAAQS). This work is to be conducted under task 

area 6 of this contract. The Contractor shall not duplicate work previously performed. 
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IV. Description and Tasks:    

 

The WAM is authorized to provide technical direction in accordance with the contract.  

In accordance with the contract SOW, the contractor shall perform the following tasks: 

 

Task #1: Work Plan 

 

The Contractor shall develop a work plan and submit it to the WAM.  The Contractor shall hold 

conference calls with the WAM on at least a biweekly basis after approval of the work plan to 

plan and review progress of this WA.  

 

Task #2:  Conduct Literature Search in the Public Health, Economics, and Other  

Relevant Literature 

 

In accordance with the contract SOW and after receiving technical direction, the 

Contractor shall continue the literature searches in the peer-reviewed public health, 

economics, social, energy, and other relevant literature on potential questions related to 

strategies for attaining and maintaining the NAAQS.  Contractor shall summarize results 

of literature search efforts. 

 

The EPA WAM will initiate the process of completing literature searches for the above 

task(s) by providing technical direction for the required support.  The Contractor shall 

also contact the EPA WAM at least once per week by phone to discuss progress on Task 

2.   

 

Task #3: Prepare Synthesis Report Organized by Potential Adverse Effects Categories 

 

In accordance with the contract SOW and after receiving technical direction, the Contractor shall 

prepare a report, potentially organized by adverse effects category, synthesizing the information 

and evidence found in the literature on any adverse public health, welfare, social, economic, or 

energy effects which may result from various strategies for attainment and maintenance of the 

NAAQS. 

 

V. Deliverables: 

 

The Contractor shall adhere to the following schedule: 

 

Task Deliverable Delivery Schedule 

1 Work Plan 20 days after effective date of WA 

2 Bibliography Within 2 weeks of receiving technical direction 

2 Annotated bibliography of articles 

locate in literature searches, including 

titles, authors, publications, and dates 

In consultation with the EPA WAM, will 

determine based on the amount of 

material/number of studies identified in the 

literature search 
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Task Deliverable Delivery Schedule 

2 Copies of specific article abstracts 

and/or full length articles requested by 

EPA WAM 

Within 2 business days of receiving technical 

direction 

3 Draft Synthesis Report In consultation with the EPA WAM, will 

determine based on the amount of 

material/number of studies identified in the 

literature search  

3 Final Synthesis Report Within 10 calendar days of receiving all of 

EPA’s comments on the draft Synthesis Report 

 

 

VI. REPORTING REQUIREMENTS: 

 

The Contractor shall provide monthly progress reports in accordance with the terms of 

the contract.  All reports shall be in accordance with contract specifications.  Deliverables 

shall be provided to the WAM in electronic format with an accompanying master copy in 

hard copy format if requested by the WAM.  Deliverables shall also be provided as 

appropriate in the following software formats: PDF, Word format, or Excel spreadsheets.  

Electronic files provided to the WAM during the course of this WA shall be free of all 

known computer viruses, spyware and malware prior to delivery to the WAM.  

 

In addition, the Contractor shall include in any final report a section regarding quality 

assurance with data used with respect to precision, accuracy, representativeness, 

comparability, completeness, sensitivity, and appropriateness. 

 

             

 
 

 


